

This notice in TED website: <http://ted.europa.eu/udl?uri=TED:NOTICE:151032-2012:TEXT:EN:HTML>

**HR-Zagreb: IPA — Sisak waste water programme — construction of waste water treatment plant  
2012/S 92-151032**

**Location: Europe (non-EU) — Croatia**

**Contract forecast notice**

**Works**

Common procurement vocabulary (CPV):

Main object:

45252127 Wastewater treatment plant construction work

Additional object(s):

71320000 Engineering design services

1. **Publication reference:**

EuropeAid/133000/D/WKS/HR.

2. **Procedure:**

Open.

3. **Programme:**

IPA.

4. **Financing:**

Financing agreement.

5. **Contracting authority:**

Hrvatske vode, 10000Zagreb, CROATIA.

6. **Nature of contract**

7. **Contract description:**

The contract consists of:

(1) designing (preliminary design, main design, detailed design);

(2) obtaining all approvals and permits;

(3) construction; and

(4) commissioning of waste water treatment plant (WWTP) Sisak, as well as

(5) local flood protection works;

(6) local landscaping works;

(7) construction of access road; and

(8) training of the WWTP staff;

all based on FIDIC conditions of contract ('Yellow Book').

The WWTP Sisak shall be designed for the capacity of 60 000 PE and for tertiary treatment (P and N removal) and shall be equipped with sludge management facilities.

8. **Numbers and titles of lots:**

The contract is divided into lots:

No, 1 lot only.

9. **Budget**

10. **Intended timing of publication of procurement notice:**  
July 2012.
11. **Additional information:**  
The project 'Sisak waste water programme' will be co-financed by EBRD.
12. **Legal basis:**  
EC Council Regulation No 1085/2006 of 17.7.2006 establishing an Instrument for Pre-Accession Assistance (IPA).
13. **Date of dispatch of this notice:**  
3.5.2012.

**Remarks:**

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.