#### WATER SUPPLY AND SEWERAGE SYSTEM WITH WASTEWATER TREATMENT PLANT FOR SLAVONSKI BROD

## CONSTRUCTION OF WASTEWATER TREATMENT PLANT 2008HR16IPR003 / 3 EuropeAid/128553/D/WKS/HR

Slavonski Brod, Brodsko – Posavska County, Croatia

#### **CORRIGENDUM No 1**

#### **WORKS TENDER DOSSIER**

<u>In the Volume 1 - Instructions to Tenderes launched 15/03/2011, pg 6, timetable 1.3 is modified and replaced by the following text:</u>

## Instead of:

#### 1.3 Timetable:

	DATE	TIME*
Clarification meeting	April 7, 2011	13.00
Site visit	April 7, 2011	11.00
Deadline for request for any additional information from the Contracting Authority	May 3, 2011	12.00
Last date on which additional information are issued by the Contracting Authority	May 13, 2011	
Deadline for submission of tenders	May 24, 2011	12.00
Tender opening session	May 24, 2011	13.00
Notification of award to the successful tenderer	August 2011**	
Signature of the contract	October 2011**	

<sup>\*</sup> All times are in the time zone of the country of the Contracting Authority

<sup>\*\*</sup> Provisional date

## WATER SUPPLY AND SEWERAGE SYSTEM WITH WASTEWATER TREATMENT PLANT FOR SLAVONSKI BROD

# CONSTRUCTION OF WASTEWATER TREATMENT PLANT 2008HR16IPR003 / 3 EuropeAid/128553/D/WKS/HR

## Slavonski Brod, Brodsko – Posavska County, Croatia

## Read:

## 1.3 Timetable:

	DATE	TIME*
Clarification meeting	April 7, 2011	13.00
Site visit	April 7, 2011	11.00
Deadline for request for any additional	May 23, 2011	12.00
information from the Contracting Authority		
Last date on which additional information are	June 2, 2011	
issued by the Contracting Authority		
Deadline for submission of tenders	June 13, 2011	12.00
Tender opening session	June 13, 2011	13.00
Notification of award to the successful tenderer	September 2011**	-
Signature of the contract	November 2011**	-

<sup>\*</sup> All times are in the time zone of the country of the Contracting Authority

<sup>\*\*</sup> Provisional date